
EXHIBIT VIII.C.19
ATTACHMENT 'A'

CASINO CONSTRUCTION BUDGET

Skanska USA Building, Inc.
518 E. Township Line Road

Blue Bell, PA  19422

RIVERS 267.470.1000   Fax - 267.470.1137

Schenectady, NY REV2 - Date -06/06/14

Project No. - 1414019

Description

                       159,011 

A10 FOUNDATIONS 11,568,973$                    $72.76

B10 SUPERSTRUCTURE 12,524,770$                    $78.77

B20 EXTERIOR CLOSURE 7,461,977$                      $46.93

B30 ROOFING 2,235,944$                      $14.06

C10 INTERIOR CONSTRUCTION 8,574,643$                      $53.92

C30 INTERIOR FINISHES 6,356,596$                      $39.98

D10 CONVEYING 780,798$                         $4.91

D20 PLUMBING 2,909,229$                      $18.30

D30 HVAC 7,469,050$                      $46.97

D40 FIRE PROTECTION 1,094,208$                      $6.88

D50 ELECTRICAL 20,699,038$                    $130.17

E10 EQUIPMENT 3,092,380$                      $19.45

E20 FURNISHINGS 8,635$                             $0.05

F10 SPECIAL CONSTRUCTION 332,220$                         $2.09

G10 SITE PREPARATION 1,434,402$                      $9.02

G20 SITE IMPROVEMENTS 3,983,462$                      $25.05

G30 SITE CIVIL/MECHANICAL UTILITIES 959,897$                         $6.04

Subtotal of Direct Construction Costs $91,486,222 $575

INDIRECT CONSTRUCTION COSTS 12.50% 11,435,778$                    
(General Conditions, Insurance, Fees)   

Total Current Cost * 102,922,000$                  $647

* Includes Allocation of Parking Garage and Sitework

SYST.

Preliminary Budget - Casino
Total Cost per Square 

foot

Confidential



EXHIBIT VIII.C.19
ATTACHMENT 'B'

HOTEL CONSTRUCTION BUDGET

Skanska USA Building, Inc.
518 E. Township Line Road

Blue Bell, PA  19422

RIVERS 267.470.1000   Fax - 267.470.1137

Schenectady, NY REV2 - Date -06/06/14

Project No. - 1414019

Description

                         94,000 

A10 FOUNDATIONS 1,275,887$                      $13.57

B10 SUPERSTRUCTURE 5,511,175$                      $58.63

B20 EXTERIOR CLOSURE 3,291,285$                      $35.01

B30 ROOFING 349,329$                         $3.72

C10 INTERIOR CONSTRUCTION 2,503,134$                      $26.63

C30 INTERIOR FINISHES 873,818$                         $9.30

D10 CONVEYING 449,924$                         $4.79

D20 PLUMBING 2,256,988$                      $24.01

D30 HVAC 1,632,319$                      $17.37

D40 FIRE PROTECTION 440,483$                         $4.69

D50 ELECTRICAL 3,917,033$                      $41.67

E10 EQUIPMENT 97,199$                           $1.03

E20 FURNISHINGS -$                                 $0.00

F10 SPECIAL CONSTRUCTION -$                                 $0.00

G10 SITE PREPARATION 409,351$                         $4.35

G20 SITE IMPROVEMENTS 1,136,805$                      $12.09

G30 SITE CIVIL/MECHANICAL UTILITIES 273,937$                         $2.91

Subtotal of Direct Construction Costs $24,418,667 $260

INDIRECT CONSTRUCTION COSTS 12.50% 3,052,333$                      
(General Conditions, Insurance, Fees)   

Total Current Cost * 27,471,000$                    $292

* Includes Allocation of Parking Garage and Sitework

SYST.

Preliminary Budget - Hotel
Total Cost per Square 

foot

Confidential


